STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 25/ 03 I N ALAMEDA COUNTY ON ROUTE 880 AT 03/ 26/ 03
CONTRACT NUMBER 04-1RA704 VARI OUS LOCATI ONS FROM WASHI NGTON CONTRACT CODE 'C '
LOCATI ON 04- ALA-880-22.8/31.4 AVENUE OVERCROSSI NG TO 5TH AND 6TH 25 CONTRACT | TEMS

STREET VI ADUCT
REPAI R EXI STI NG BRI DGE DECKS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 18 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 7 ENG NEERS EST 783, 000. 00 AMOUNT UNDER 123, 457. 00 PERCENT UNDER EST 15. 77
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 659, 543. 00 4 AMVERI CAN CI VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
VEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENI CI A CA 94510
2 689, 650. 70 3 CONTRACTORS CHEM CAL | NC 510 783-5631 SB PREF CLAI MED
00465453
3130 DEPOT RD FAX 510 783-3468 COVPARI SON AMT:
HAYWARD CA 94545 656, 673. 55
3 697, 575. 00 1 PENHALL COVPANY 510 357-8810 CC PREF CLAI MED
00568673
13750 CATALI NA STREET FAX 510 357-8817
SAN LEANDRO CA 94577
4 728, 130. 00 6 TRUESDELL CORPORATI ON COF 602 437-1711 CC PREF CLAI MED
CALI FORNI A | NC 00615058
3529 E WOOD STREET FAX 602 437-1821
PHCENI X AZ 85040
5 770, 485. 00 2 BAY LI NE CONCRETE CUTTI NG 510 420-8992 CC PREF CLAI MED
CORI NG AND DRI LLI NG I NC 00809660
1033 YERBA BUENA AVE FAX 510 420-8982
OAKLAND CA 94608
6 774,094. 00 7 MAGNUM PACI FI C I NC 925 279-2234 CC PREF CLAI MED
00766205
1571 QAK PARK BLVD FAX 925 279-1219

PLEASANT HI LL CA 94523
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7 838, 142. 00 5 BUGLER CONSTRUCTI ON 510 623-0881 SB PREF CLAI MED
00740863
47000 WARM SPRI NGS BLVD 101 FAX 510 252-9389 BID IS OVER SBP

FREMONT CA 94539 PREFERENCE LIM TS
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SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONSTRUCTI ON AREA SI GNS

STRI PI NG
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03/ 26/ 03
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG ITEMS 6 THRU 10, 12 AND 19 THRU 24 ( PORTI ON)
RANCHO CORDOVA CA
GLOBAL ENVI RONMENTAL NETWORK | NC I TEMS 2, 5 AND 6 (PORTI ON)
FOUNTAI N VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE STRI PI NG AND MARKERS

3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728

LANE SAFETY COVPANY | NC
340 W CHANNEL ROAD STE F
BENI CI A CA 94510

NELSON | NDUSTRI AL SERVI CES
2280 MEYERS SU TE C
ESCONDI DO CA 92029

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)

WATER POLLUTI ON CONTRCL PLAN, LEAD COWVPLI ANCE PLAN

TRAFFI C CONTROL SYSTEM ( PARTI AL)

BRI DGE DECK ( PARTI AL)
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Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CENTRAL STRI PI NG STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA

NELSON | NDUSTRI AL SERVI CES | NC CLEAN BRI DGE DECK
2280 MEYERS STE C
ESCONDI DO CA 92029

SCHOTKA CONSTRUCTI ON | NC CONSTRUCTI ON AREA SI GNS
5555 NAPA VALLEJO H GHWAY
AVERI CAN CANYON CA 94503

UNI TED RENTALS TRAFFI C CONTROL
1277 OLD SHORE HWY
SAN JOCSE CA 95112

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PI NG SERVI CE STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL NETWORK | NC TRAFFI C CONTROL ( PARTI AL)
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK | NC WATER POLLUTI ON CONTRCL PLAN, CONSTRUCTI ON AREA S| GNS
FOUNTAI N VALLEY CA

NELSON | NDUSTRI AL SERVI CES | NC | TEM 11 ( PARTI AL)
ESCONDI DO CA
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SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

R E SERRANO | NC
SAN RAMON CA

ROYAL SEAL
FREMONT CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

W C C CONSTRUCTORS
LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

BRI DGE DECK ( PARTI AL)

STRI PI NG ( PARTI AL)

SI GNS ( PARTI AL)

MATERI AL SUPPLY ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

PAVEMENT MARKI NG

TRAFFI C CONTROL ( PARTI AL)
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| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 049353 RECONSTRUCT ABUTMENT BACKWALL LS LUMP SUM 7, 000. 00* 7, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 1, 000. 00* 1, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
7 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 2, 780 5. 50 15, 290. 00
STRI PE
8 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4, 000 2.50 10, 000. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 20 22.00 440. 00
10 150722 REMOVE PAVEMENT MARKER EA 2, 620 1. 00 2, 620. 00
11 153235 CLEAN BRI DGE DECK MR 39, 760 1.20 47,712. 00
12 030776 LEAD COVPLI ANCE PLAN LS LUWP SUM 3, 500. 00* 3, 500. 00
(REMOVE TRAFFI C STRI PE)
13 511118 CLEAN EXPANSI ON JO NT M 477 75.00 35, 775. 00
14 (S) 519117 JONT SEAL (MR 30 M) M 136 150. 00 20, 400. 00
15 ( SF) 519120 JONT SEAL (MR 15 M) M 275 100. 00 27, 500. 00
16 (SF)519142 JONT SEAL (MR 40 M) M 70 175. 00 12, 250. 00
17 (S) 540102 TREAT BRI DGE DECK M2 39, 760 2. 90 115, 304. 00
18 (S) 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 19, 342 14. 00 270, 788. 00
( LOW ODOR)
19 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 20 43.00 860. 00
20 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 5, 380 1. 00 5, 380. 00
21 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 390 2.00 2, 780. 00
22 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 74 1. 00 74.00
(BROKEN 3.66 M- 0.92 M
23 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 600 1.75 2, 800. 00
24 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 020 3.50 3, 570. 00
25 999990 MOBI LI ZATI ON LS LUWP SUM 30, 000. 00* 30, 000. 00

TOTAL 659, 543. 00
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03/ 25/ 03 03/ 26/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 25, 000. 00* 25000. 00 18, 000. 00* 18000. 00 6, 500. 00* 6500. 00 20, 000. 00* 20000. 00
2 1, 500. 00~ 1500. 00 1, 500. 00~ 1500. 00 750. 00* 750. 00 1, 350. 00~ 1350. 00
3 1, 500. 00* 1500. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 10, 000. 00* 10000. 00
4 2, 000. 00* 2000. 00 2, 700. 00* 2700. 00 400. 00~* 400. 00 5, 000. 00* 5000. 00
5 7, 800. 00* 7800. 00 8, 500. 00* 8500. 00 6, 000. 00* 6000. 00 7, 800. 00* 7800. 00
6 60, 000. 00* 60000. 00 95, 000. 00* 95000. 00 23, 500. 00* 23500. 00 48, 000. 00* 48000. 00
7 5.50 15290. 00 6. 00 16680. 00 6.70 18626. 00 5.50 15290. 00
8 2.50 10000. 00 2.75 11000. 00 4.25 17000. 00 3. 00 12000. 00
9 22.00 440. 00 25.00 500. 00 48.75 975. 00 30. 00 600. 00
10 1.00 2620. 00 1.25 3275. 00 2.45 6419. 00 1.00 2620. 00
11 1.90 75544, 00 1.95 77532. 00 2.75 109340. 00 2.00 79520. 00
12 3, 500. 00* 3500. 00 10, 000. 00* 10000. 00 6, 000. 00* 6000. 00 2, 000. 00* 2000. 00
13 20. 00 9540. 00 24. 00 11448. 00 20. 00 9540. 00 69. 00 32913. 00
14 100. 00 13600. 00 134. 00 18224. 00 48. 75 6630. 00 125. 00 17000. 00
15 100. 00 27500. 00 75. 00 20625. 00 20. 20 5555. 00 80. 00 22000. 00
16 140. 00 9800. 00 180. 00 12600. 00 106. 00 7420. 00 170. 00 11900. 00
17 2.00 79520. 00 1.75 69580. 00 3.50 139160. 00 4.00 159040. 00
18 13.50 261117. 00 14. 50 280459. 00 13.50 261117. 00 11.00 212762. 00
19 43.00 860. 00 45. 00 900. 00 55. 00 1100. 00 35. 00 700. 00
20 1.00 5380. 00 1.10 5918. 00 1.50 8070. 00 3. 00 16140. 00
21 1.95 2710. 50 2.00 2780. 00 2.00 2780. 00 2.00 2780. 00
22 .80 59. 20 1.00 74.00 2.00 148. 00 5.00 370. 00
23 1.75 2800. 00 2.00 3200. 00 3.75 6000. 00 3.50 5600. 00
24 3.50 3570. 00 4.00 4080. 00 5.00 5100. 00 5.00 5100. 00
25 68, 000. 00* 68000. 00 20, 000. 0o0* 20000. 00 77, 000. 00* 77000. 00 80, 000. 00* 80000. 00
TOT 689, 650. 70 697, 575. 00 728, 130. 00 770, 485. 00
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03/ 25/ 03 03/ 26/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 21, 000. 00* 21000. 00 7,500. 00* 7500. 00
2 1, 000. 00~ 1000. 00 2, 000. 00* 2000. 00
3 1, 000. 00* 1000. 00 3, 000. 00* 3000. 00
4 2, 600. 00* 2600. 00 2, 000. 00* 2000. 00
5 7, 000. 00* 7000. 00 6, 000. 00* 6000. 00
6 129, 000. 00* 129000. 00 70, 000. 00* 70000. 00
7 5.70 15846. 00 7.00 19460. 00
8 2.35 9400. 00 4.00 16000. 00
9 33.00 660. 00 40. 00 800. 00
10 1.00 2620. 00 1.00 2620. 00
11 2.60 103376. 00 3.00 119280. 00
12 1, 800. 00~ 1800. 00 10, 000. 00* 10000. 00
13 37.00 17649. 00 50. 00 23850. 00
14 125. 00 17000. 00 100. 00 13600. 00
15 68. 00 18700. 00 90. 00 24750. 00
16 150. 00 10500. 00 200. 00 14000. 00
17 2. 80 111328. 00 3.00 119280. 00
18 12.50 241775. 00 16. 00 309472. 00
19 45. 00 900. 00 40. 00 800. 00
20 1.25 6725. 00 3. 00 16140. 00
21 1.60 2224.00 6. 00 8340. 00
22 1.50 111. 00 5.00 370. 00
23 3.00 4800. 00 3.00 4800. 00
24 4.00 4080. 00 4.00 4080. 00
25 43, 000. 00* 43000. 00 40, 000. 00* 40000. 00
TOT 774,094. 00 838, 142. 00



